                                

T E N D E R 
 *   TYPE   OF   TENDER            :
TENDER  ON   “ ITEM  RATE  BASIS”

* WORK                                          :



Proposed Repair and Maintenance of  Campus Building like Ceiling work and Carpet Flooring  etc. at S.P. Mandali’s Prin. L.N. Welingkar Institute of Management Development & Research, Matunga, Mumbai 400 019.

  *  O W N E R                               :             
SHIKSHANA  PRASARAKA  MANDALI’S,


   
WELINGKAR INSTITUTE OF MANAGEMENT,


   
 L.N. ROAD, MATUNGA CENTRAL

   
 MUMBAI – 400 019.
                                                                             

TEL.NO. 91 – 24198300      

*   SITE     
:
SHIKSHANA  PRASARAKA  MANDALI’S,


   
WELINGKAR INSTITUTE OF MANAGEMNT,


   
 HOSTEL BUILDING AT DADAR & SION

   
 MUMBAI – 400 019.
                                                                             

TEL.NO. 91 – 24198300      

*   NAME  &   ADDRESS  OF
:


___________________________________
  
 

     THE  TENDERER                             

___________________________________


       ___________________________________


       ___________________________________

*     Issued  To   (Contractor)              
:   

________________________________________

*     Date of Issue                                       :        
 

_______________________________________

TENDER  ACCEPTANCE  LETTER 


Date  :- 

To,

The Group  Director, 

Welingkar Institute of Management
L.N. Road,
Matunga Central, 

Mumbai – 400 019.



Sub. :-
Tender  on  Item  Rate  Basis  towards


Repairs   and   Rectification of  


                       

False ceiling work and Carpet flooring of 




Auditorium at Ground level.
Dear  Sir, 

We  having   gone  through  and  clearly  understood  plans,  specifications,  general  terms  &  conditions ,  do  hereby  Tender  to  execute  and  complete  work  strictly  according  to  the  specifications,  Architect’s  instructions  and  the  Contract.  Further,  we  agree  that,  the  time  is  the  “  Essence ”of  this  Contract  and  we  will  complete  the  whole  of  the  work  strictly  within  the  time-limit,  specified  by  you.  We  have  also  gone  through  all  the  documents  of  Tender  and  that  have  read  the  same  in  detail. 

We  have  understood  that,  the  lowest  of  any  Tender  will  not  necessarily  be  accepted  and  institute not  bound  to  assign  any  reason  for  the  same.  We  have  also  understood  that,  any  conditional – Tender  will  not  be  accepted.

We  have  visited   the  site  of  the  work  prior  to  filling  the  Tender  to  visualize  the  limitation  and  conditions  of  the  site,  location  etc.  We  further  agree  that, we  have  submitted  our  offer  after  complete  and  adequate  understanding  of  Terms,  conditions,  and  other  documents  in  the  Tender.  

We  further  agree  to  execute  the  said  work  with  due  care  and  interest  and  assure  to  extend  thorough  co-operation  to   The  Owner  and  will  avoid  misunderstanding  and  frictions disagreements.

Our  offer  will  be  valid  for  ten  days  from  the  date  hereof. 

Thanking  You,  










Yours  Faithfully, 










( Contractor )









            Signature  &  Seal






G E N E R A L  

1]
Blank  tender  forms  will  be  issued  to  the  eligible/identified  Contractor  in  person  between 10.00  a.m.  and  4.00 p.m.  From  14th  May 2025  to 17th May  2025 ( excluding  SUNDAYS  &  HOLIDAYS )  Blank  tender  forms  will  not  be  sent  by  post /  courier.  Tender  documents  are  not  transferable. 

2]
Security  Deposit  amounting  Rs. 2,00,000 ( Rs. Two lack only )  is  to  be  submitted  in  the  form of  crossed  D.D. /  Pay  Order  of  any  nationalized  bank,  drawn  in  favour  of  ‘ Welingkar Institute of Management Development & Research ’  in  the  sealed  cover  containing  the  tender  papers.  The  Serial  Number  and  date  of  D.D.  / Pay  Order  is  to  be  written  on  the  top  right  hand  corner  of  the sealed  cover.  Without  this  number  and  date  of  D.D. / Pay  Order (Cheque not accepted) sealed  tender  will not be opened and will be returned  to  the  Contractor. 

3]
Sealed  tenders  received  will  be  opened  in  the  office  of  The Group  Director, Welingkar Institute of Management Development and Research, Matunga – Mumbai   on  19h May, 2025 at  11.00 hrs.
4]
The  D.D. / Pay  Order  towards  Security  Deposit  of  Rs. 2,00,000 ( Rs. Two lack only )  submitted  by  unsuccessful  tenderers  will  be  returned  in  person  in  the  Facility Department, Welingkar Institute of Management Development & Research, Matunga - Mumbai  on  or  after  22nd May 2025.

5]
The  D.D. / Pay  Order  submitted  by  successful  tenderer  will  be  encashed  and  the  Security  Deposit  of  Rs. 2,00,000 ( Rs. Two lack only )  will  be  returned  four  months  after  the  date  of  completion  OR  the  officially  declared  end  of  2025,  whichever  is  later. 

TERMS  &  CONDITIONS  

1]
The  contract  period  is  30  days  from  the  date  of  issue  of  Work  Order  or  handing  over  the  site  whichever  is  later. 

2]
Tenderers  are  advised  to  inspect  and  examine  the  site  and  its  surroundings  and  satisfy  themselves  before  submitting  the  tender  as  to  the  nature  of  work ; specifications  of  materials  to  be  used.  No  extra  charges  consequent  on  any  misunderstanding  or  otherwise  shall  be  allowed.  

3]
The  tenderer  has  to  fill  in  the  rates  in  figures  and  words  and  amount  accurately  in  the  Bill  of  Quantities  enclosed  and  append  his  signature  on  every  page  of  Bill  of  Quantities.  Corrections,  if  any,  will  be  initialed  by  the  tenderer  with  his  rubber  stamp.    

4]
The  rates  quoted  in  the  Tender  are  firm  and  inclusive  of  all  taxes,  charges  levies  etc.  by  Central /  State  Government /  other  competent  or  any  Statutory  Authority.  Any  variation  in  price  due  to  change  in  the  rates  of  taxes,   charges  levies  etc.   as introduced  by  the   concerned   Authority  after  award  of  work  will be  reimbursed  on  production  of  sufficient  documentary  evidence  of  having  paid  this  variation in cost. 

5]
Work and Rates  of  Extra  Items  will  be  decided on  actual  cost  of  materials,  labours  and  20 %  thereon  towards  overhead  and  profit  of  the   contractor. Such extra work not included in BOQ will have to be sanctioned  and acknowledged by the Engineer In-charge.
6]
No  pre-condition  will  be  stipulated  by  the  tenderer  at  the  time  of  submitting  sealed  offer.  Clarifications,  if  any  can  be  obtained  from  the  Architect  before  submitting  the  tender.  The  specifications  of  materials  will  be  strictly  as  laid  down  by  Architect  or  manufacturer  or  Indian Standard Specifications  as  applicable.  

7]
The Group Director, Welingkar Institute of Management Development & Research hold the  right  to  accept /  reject  any  or  all  tenders  without  assigning  any  reason  for  the  same. 

8]
The  tenderer  will  purchase  an  insurance  policy  covering  all  the  risks  to  himself,  his  employees  as  well  as  staff  and  student  of  the  college and  the  college  premises  during  the  entire  period of  execution and taking out Contractors All Risk Policy (CAR Policy) to the tune of 125% of the contract value with Bank as the Principal.
9]
10% Mobilization Advance of the Contract Value will paid along with Work Order.  However, 70 %  of  the  cost  of  material  brought  on  site  can  be  claimed  along  with  the  interim  bill  after  submitting  sufficient  documents  to  the  satisfaction  of  the  Owner. 

10]
Only two  interim  bills  and  one  final  bill  will  be  entertained.  The  amount  of  each  interim  bill  should  be  in  excess  of  Rs. 10 Lakhs. 

11]
Compensation  for  the  delay  will  be  recovered  at  the  rate  of  1 %  of  the  total  cost  of  work  entrusted  to  the  contractor  for  each  month ( or  part thereof )  delay  attributable to  the  contractor. 

12]
The  Contractor  will   abide  by  all  the  prevailing  rules  and  regulations   regarding  engagement  of  labour. 

13]
The  prevailing  laws  will  be  applicable  to  Arbitration  in  case  of   disputes.

14]
The contractor will have no claim on additional cost due to variation in quantities of items to any extent as shown in the Bill of Quantities altogether deletion of items in the bill of quantities during execution of work.

15]
No  price  escalation will be  applicable within  the  period  of  completion  of  construction.  

16]
Measurements   shall   be taken   in   accordance   with   the  relevant   Standard  Method   of   Measurement   issued   by   the  Indian  Standard  Institution. 

17]
The Painter/ carpenter/ Labour deployed for this job, strictly follow the safety norms, wearing of safety belt, helmet etc. is compulsory and you will be responsible for any accident taken place  resulting into injury or fatal accident. No claim on these accident will be entertain by Welingkar Institute of Management.
18]
Retention amount will be deducted 2.5% of Contract value and release the same after defect lability period of 1 year.
19]
Above Terms and Conditions are well read, understood and accepted.
                                                                                                 ( CONTRACTOR  )

B) SECTION I

1.0 Interim Bills

2.0 Taxes

Rates are inclusive of all taxes & duties. No separate claims for any taxes / duties / Govt. levies will be entertained.

3.0 Water Supply

The Owner shall supply water at one point any within the premises for execution and the contractor shall make his own arrangements to tap the water supply as per rules and regulation of authorities at his own cost. Under no circumstances the contractor shall ask for any co ordination, materials,  plumbers etc. to the owners for tapping or his needs from the source  point.

4.0 Electricity

The Owner shall supply electric power at one point for execution and the contractor shall make his own arrangements to tap the power as per rules and regulations of authorities at his own cost. Under no circumstances the contractor shall ask for any co ordination, materials electrician etc. to the owners for tapping for his needs from the source point.

5.0 Extra Items

5.1 Extra Items rates if any, shall be arrived at on basis of actual costs incurred and the contractor shall submit all the details which may be required so as to arrive at the rates and the rate analysis shall be submitted to the Architects and shall be approved by them.

5.2 Whenever possible the rates shall be derived from the rates indicated in the Schedule of rates. Wherever required to be separately calculated shall be on the basis of Actual cost of materials plus Actual cost of Labour plus 15% to cover other expenses on account of overhead profits. Miscellaneous and incidental expenses on account of overhead profits, Miscellaneous and incidental expenses. No other extras shall be claimed by the contractors on any account beyond the formulated rates.

1.1 The Contractor shall indemnify the Owner against all claims which may be against the Owner by any member of the public, or third party in respect of any thing which may arise in respect of the work in consequence thereof and shall at his own expense arrange to effect and maintain upto one month after virtual completion of the contract, with an office approved by the Owner a policy of insurance in the joint names of the Owner and the Contractor against such risk and deposit such policy and policies with the Owner from time to time during the currency of the contract.

1.2 The contractor shall also indemnify the Owner against all claims which may be upon the Owner under the Workman’s Compensation Act or any other status in force during the currency of this contract or at common law in respect of any employee of the contractor and sub contractor, and shall at his own expense effect and maintain upto one month after the virtual completion of the contract with an office approved by the owner, a policy or policies of insurance in the joint names of the owner and the contractor as aforesaid.  The contractor shall be responsible for anything which may be excluded from the Insurance Policies above refereed to and also for all other damage to any property arising out of and incidental to the negligent or defective carrying out this contractor.

1.3 He  shall also indemnify the Owner in respect of any cost charges or expenses arising out of any claims or proceeding and also in respect of any award of compensation or damage arising there from. The Owner shall  be at liberty and is hereby empowered to deduct the amount of any damages compensation cost, charges and expenses arising or occurring from or in respect of any such claims or damages from any sum or sums due to the contractor.

7.0
Fire Insurance

7.1 Unless otherwise instructed by the owners, the  Contractor shall on signing the contract, insure the work and keep them insured upto one month after virtual completion of the contract against loss or damage by fire and/or earth quake by taking out a Policy of Insurance from the office as approved by the Owner in the joint names of the Owner and the Contractor for full value of the contract plus 15% to cover the Architects fees, Such a policy shall cover the property of the owner only and the Architects fees and in connection with his services generally in the reinstatement, and shall not cover any property of the contractor or of any sub contractor or employees. The contractor shall deposit the policy and receipts for the premium with owner within 15 days from the date of signing the Contractor shall deposit the Policy and receipts for the premium with owner within 15 days from the date of signing the Contract unless otherwise instructed by the owner, In default of the contractor insuring as provided above, the owner on his behalf may so insure and may deduct the premiums paid from the moneys due or which may become due to the contractor.

7.2
The Contractor shall as soon as the claim under the policy is settled or the work reinstated by the insurance Officer should they elect to do so, proceed with all due diligence with the completion of the works in the same manner as though the fire had not occurred and in all respects under the same conditions of the contract. The Contract in case of rebuilding or reinstatement after fire, shall be entitled to such extension of time for the completion as may be mutually agreed upon by owner and the contractor.

8.0
Additional Scope of Works  

The additional scope of similar works would be ordered within six months of commencement of work defined in this work order. 

9.0
Split of works

Owners/Architects reserve the right to spilt the scope of works as defined in this tender among more than one contractor either in the beginning or during the progress of work due to  unsatisfactory work or progress of the contractor. No claim shall be entertained as a result of such action on the part of the Owner’s / Architects.

10.0
Validity

The quoted rates shall be valid for a period of 3 MONTHS from the date of opening of tenders. No upward revision of rates will be accepted after opening of the tender. If a tenderer withdraws, modified, alters or otherwise changes his quotation at any time before the Architects intimates him in writing that his tender is either accepted or rejected, the Earnest Money paid by him shall be forfeited. If after his quotation is accepted and work order placed on him, the successful tenderer backs out or fails and neglects to complete the formalities stipulated in the work order or to take up the work he shall be deemed to have committed breach of contract and thereupon the Architects shall be entitled at its absolute discretion to award the work in favour of the tenderer who quoted next lowest rates at this public tender or call for fresh tenders, whether public, limited or single as the Architects may  at its absolute discretion decide and accept any quotation in response to any such tender and get the work done at the risk and cost of the said defaulting tender holding him responsible  for all extra  expenditure , damages or loss that may be suffered or sustained by the owners and the earnest money shall also be forfeited. Once the tender is accepted and the work order placed on the successful tender, the rates shall be valid till the entire work is 100% completed without any Escalation.

11.0 Contractor  Time Schedule

The contractor shall prepare or  submit along with the tender, time schedule  for completion of  work in the specified  period. The extra  period  will clearly  indicate the different stages of construction with ancillary services  during the period of construction which will decide the erection programme in phases for each wings separately. 

12.0 Execution of the work

The progress and time of completion shall be as under:-

a) Mobilization

The work shall be commenced  immediately after the successful tender received instruction to proceed and shall mobilize  on site within 10 days  of receipt of letter of intent. Mobilization Advance of 5% of the awarded tender Amount will be released after agreement  & demand letter from concern Contractor.

b) Schedule  Of  Execution  of  works

The successful  tender shall on a ward of the work but not later than 7 days after the commencement of the work, draw up the time and material procurement schedule in consultation with the architect or his representatives so as to complete the work within the period of Four weeks include  mobilization.

c) The successful tender shall  strictly adhere  to the time and material procurement schedule as draw up above and he shall also submit weekly progress report to the architect stating the progress he had made in the procurement of material and /or the items of work described in the schedule of quantities

d)
The  successful  Tenderer  shall provide adequate labour plat and materials at site to carry out the work as per schedule. If required in the opinion of the architects, he shall augment his resources o bring the progress as per schedule.

e) 
Demobilization

The Contractor shall within a fortnight after the virtual completion of work clear from the site his labour, material and machinery and hand over the premises to the Owner’s in neat and clean condition.

13.0 Variations in scope of works.

13.1
Deletion of items

The Owners reserve the right of deletion of any item or group of items from the scope of Contractors work. No compensation shall be made on this account to the Contractor. These items if executed by other agency, then the Contractor shall co-operate with such agency for timely completion of works. The rates quoted by Contractor shall remain valid even if some items are deleted from the scope.

13.2
Variations in Quantities

The calculations made by the tenderers should be based upon probable quantities for the several items of work which are furnished for tenderer’s convenience in the schedule of probable quantities but it must be clearly understood that the contract is not lumpsum contract, that neither the probable quantities not the value of the entire  Tender will form part of the Contract and that Owner or the Architects do not in any way assure the Tenderer or guarantee that said probable quantities are correct or that the work correspond thereto.

13.3 Work order quantities are approximate and payment shall be made only as per actual measurements. The Contractor is not entitled for any sort of compensation towards materials procured/stored in excess of the measured quantity, if any.

13.4 Excess quantity over that mentioned in work order or extra item or deviation in work order should not be carried out by the Contractor unless he has been asked to do so in writing and if carried out without such written approval, the same will be at the risk and cost of the Contractor.

13.5 Variations in specifications
The Owner / Architects, reserves the right to revise the specifications, drawings and designs at any stage of work and such deviations shall be adjusted at the rates already contained in the work order or at mutually agreed rates are not available in the work order.

14.0 Clarifications during course of work

As stated the Contractor shall carry out works as per directions in the work order. The Contractor shall not undertake on his own any change in the specification mentioned in the tender documents and work orders. In case of doubt the Contractor will refer the matter in writing to theOwner/Architects and the Contractor shall carry out the items of work as per clarifications given. Incase of delay in getting such clarifications, the Contractor will not be entitled for any claim on account of idling of their labour, machinery , etc. Incase the Contractor carried out the work as per his specification not acceptable to theOwner/Architects in such cases the same will be required to be re done as per specifications given by the Architects at the Contractor’s risk and cost. If the Contractor fails to re-do the work, the Owner/Architects reserves the right to get it done through any agency at the entire risk and cost of the Contractor.

15.0
Visit to site

The tenderer should visit the site and acquaint himself with the site conditions before quoting. He is also expected to know about the availability of water supply, electricity supply, approach road, construction materials as per Architects specifications and any other ancillary facilities since these are to be provided/arranged by him (unless otherwise specified) at his cost to execute the works. All the above factors must be taken into account in the rates quoted.

16.0
Statutory obligations, Notices, Fees and charges.

16.1
It will be the responsibility of the Contractor to get the works approved and obtain certificate for all plumbing and electrical work from the local municipal/other Government/required authorities.

16.2 The Contractor will abide by rules and regulations, bye laws and statutes etc. imposed by the Government/Semi government and other local authorities such as Municipality etc. for execution of his job and shall extend all co-operation to the Owners in obtaining the required licenses/permits/approvals from the statutory authorities.

16.3
Allow for the cost of complying with all statutes, ordinances and regulations and indemnifying the Employer against any breach thereof, and of giving all notices and paying all fees legally demandable. The Contractor also is to allow for complying with labour regulations of the Government of India in connection with the safety precaution requirements for building sites, provision of returns, notices payment of minimum wages etc.

16.4 Compliance with Contract Laws :

While engaging the personnel’s for the subject contractual work inside the factory premises, the contractor shall be responsible for compliance / observance of statutory provisions and requirements under factories act, workmen compensation act, minimum  wages act, payment of wages act etc. as applicable to the workmen and produce such records time to time when required  by  personnel / administration department, govt. agencies  etc. The contractor shall absolve the owner of any legal action taken by the statutory body, if such an action arise  out of   non compliance of any applicable regulations.

17.0 Materials

17.1
Approvals

All the materials required for execution of the work must be got approved  from the architects before they are brought to site and also before  actually put on use , all facilities of prior inspection  of materials and subsequent inspection of work by representatives of architects must be made available. Any material brought without such prior written approval shall be entirely at the risk and cost of the contractor.

17.2 procurement

It shall be contractor’s  responsibility  for procurement  of all  materials/ equipment etc. No delay due to non-availability  of any materials/equipment will be entertained by the Owner/Architects. The Contractor shall also assist the Owner’s in procurement of materials supplied by the Owners.

17.3 Security

The responsibility of safety and security of materials and equipment’s  brought or installed by the Contractor (till they are handed over to the Owner will remain with the Contractor and any claim whatsoever nature due to any loss or otherwise will not be entertained. The contractor will have to hand over completed job in its entirety of work order.

17.4 Defective

If contractor brings defective/sub-standard materials at site, it shall be the responsibility of the contractor for the removal and disposal of the same at his cost. The Owner/Architects shall not entertain any claim from the contractor on this account. Incase the contractor fails to re move such materials within 15 days after issue of notice in writing to the contractor, the owner reserves the right to dispose such materials at the entire risk and cost of the contractor.

17.5 Storage

All Loose Furniture shall be manufactured in contractors workshop outside the work premises and subsequently brought to site for storage. The successful Tenderer shall arrange to provide at his own cost storage space. Protection of his own equipment and material and that are supplied to him by the owner. Any structure that the successful Tenderer may require shall be put up only after obtaining a   written  permission from the Owner/ Architects and at the place designated by him. Such structure shall be removed on completion of the work when so instructed in writing  by the Owner.

17.6 Owners Supply of Materials

The Owner at his discretion, may supply some of the materials free of cost at the site of work and the contractor will be asked to execute the work as described in the relevant item of work. In such case, the supply of material shall limited to the actual requirements plus 2% (Two percent) to cover the breakage and wastage. If the supplies are made over and above the limit such excess supplies shall be promptly returned to the owner in their original good condition failing which the contractor shall be charged for these excess supplies at actual plus 10% (Ten percent) to cover the overhead. The owner shall supply all necessary information  to the architects  to fix the rates of recovery  for the said excess supplied and the recovery rates so fixed by the architects shall be final and binding  both on the contractor and the owner.

17.7 Transportation  

Transportation of  materials for defined works to the work site and subsequent handling at site  will be at the contractors expense. The contractor will also be responsible for subsequent handling of materials supplied by the owner  at the work site.

18.0 Safety  Measures

The contractor shall organize  his operations in a workmen  like manner and take all  necessary precautions to provide safety and prevent accidents on the site of both person and property, more so if they will be working in proximity  to working machinery  of existing   plant in operation.  The engineer shall have the power to require  the contractor to adopt from time to time such measures as he may consider  necessary to ensure the above requirements. Institute / Engineers shall  not be responsible for any consequence resulting from violation of safety requirements. In particular the contractor shall ensures compliance with the following  safety codes.

IS:  3696


-  safety code for scaffolds and ladders.

· part- I-  scaffolds.

· Part II- Ladders.

IS:  4130


-  safety code for Demolition work.

IS:  4014


-  code of practice for steel tubular Scaffolding.





Part II – Safety regulations for scaffolding.

18.2 All electrical power distribution equipment pertaining to contractor shall have to be installed and connected in accordance with I.E. Rules 1946, through a licensed electrical contractor. The Contractor shall absolve the owner of any legal action taken by any statutory body, if such an action arise due to non-compliance of any applicable regulation.

19.0 Safety practices

19.1
There shall be maintained in a readily accessible place first aid appliances including adequate supply of  sterilized  dressing and cotton wool.

19.2 An injured person shall be taken to public hospital without loss of time, in cases where the injury necessitates hospitalization.

19.3 Suitable and strong scaffolds should be provided for workmen for all works that cannot safety be done from ground.

19.4
No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less than 30 cm. (clear) and the distance between two adjacent rungs shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder.

19.5 The excavated materials shall not be placed within 1.5 meters of the edge of the trench or half of the depth of trench whichever is more. All trenches and excavations shall be provided with necessary fencing and lighting.

19.6 Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one meter.

19.7 No floor, roof or other part of the structure shall so overloaded with debris or materials as to render it unsafe.

19.8 Workers employed on mixing and handling materials such as asphalt, cement mortar or concrete shall be provided with protective foot wearned rubber hand gloves.

19.9 Those engaged in welding works shall be provided with welders protective eye shields.

19.10
No paint containing lead or lead products shall be used except in the form of paste or ready-made paint.

19.11
Suitable facemasks should be supplied for use by the workers when the paint is applied in the form of spray or surface having lead paint dry rubbed or scrapped.

19.12 Hoisting machines and tackle used in the works, including their attachments, 

anchorage’s and supports shall be in perfect condition.

19.13 The ropes used in hoisting or lowering material or as a means of suspension shall be of durable quality and adequate strength and free from defects.

20.0 Disposing of debris

Contractor shall dispose of all surplus materials / debris or any other items not required and as per instructions of the Owner.  All the debris will be disposed off immediately and under no circumstances more than 1 truck quantity will be lying on site.

21.0
Workmen living on site / Labour Camp

The Contractor’s work people shall not be allowed to live on the site any time throughout the contract nor trespass beyond the limits of the site. The Contractor will be held responsible for any acts of trespass by his work people. The Contractor shall make his own arrangements to house his Labours and Staff outside the premises of owner and shall provided adequate Lavatory and hygienic conditions for them.

22.0 Measurements

22.1
The method of measuring various items of work shall be generally as described in the relevant items of work without reference to local customs or trade rules. Incase of any doubt the mode of measurement of building works. (IS:1200-) latest edition.

22.2 All works shall be measured as per the procedure laid down in relevant ISI standards (latest edition). Detailed measurement of works carried out shall be taken jointly by the representatives of the Architects, in the presence of the Contractor’s representative and final payment will be as measured quantities and not as per the work order quantities. 

22.3 All work is to be measured net as completed or fixed. All rates should include 

supplying and fixing  with all necessary fixtures, materials etc. required to be completed and fixed.

22.4 No allowance is to be made for waste, large or small quantities, easy or difficult 

position  or other exceptional circumstances except where specifically provided in the Bill  of Quantities. Incase of any doubt or difference in mode of measurement, it will be decided by the Architects or his authorized representatives.

23.0 Reports

23.1      The Contractor shall submit progress report in writing of their work daily to the Owner /

              Architects  or his representative. The Contractor should also submit one set of photographs once a     

month (size :   175mm x 125mm or 250mm x 200mm) to  the owner to judge the progress of the work.

23.2
The Contractor at site will maintain instruction books serially numbered having one original and two copies of each page so that representatives of the Architects can issue instructions regarding progress and quality of work to the Contractor. The Contractor or Contractor’s representative will sign in the instruction book in token of receipt and understanding of such instructions.

23.3 The original copy of the instructions shall be sent to the Owner , the second copy to the Architect and the third copy shall be retained by the Contractor and shall be submitted along with the final bill.

23.4
The Contractor at the site of his work at the place or places shown to him shall  maintain the following facilities and equipment.

a)
Printed  time schedule displayed properly.

b) All the drawings which will  be given to him for due execution of work.

c) The Contractor shall keep all the drawings in a proper condition and will not be permitted to remove the same from the site of work for any inspection at all times by the Architects and his authorized representatives.

d) One 100 feet and one fifty feet steel measuring tape with ISI stamped certificate, and two ten feet steel tapes a box of chalk for marking, theodolite, levels, prismatic compass, chain and other surveying instrument necessary.

e) Measurement books, copies of bills of work done or certified.

f) A set of Indian standard Specification for all the materials used or proposed to be used in the work.

g) A regular muster roll to be maintained daily indicating the designations of all the persons employed on site.

24.0 Co-operation with other agencies

There shall be co-operation between the other contractors working at site and the successful tenderer to the maximum possible extent in accordance with the advice of the Owner/Architects.

25.0 As Built Drawings :

The Contractors after the completion of works shall furnish marked-up copies of all as built drawings to the Architects for affecting any changes in the original. This work shall be done immediately after the completion of works. Price quoted by contractor shall be inclusive of furnishing these drawings.

26.0 Approval of Methods  :

The methods and techniques by the Contractor to execute the work will be reviewed before commencing the work and if in the opinion of the Architects these are not of standard or could be improved upon by the use of special; equipment or machinery, it will be the responsibility of the contractor to implement such methods or purchase the necessary  tools, tackle or special equipment at no extra cost to the Owners.

27.0 Works at Night :

If the Contractor is required to work at night in order to complete the work within the time schedule, the Contractor shall provide and maintain at his own cost . Sufficient lights to enable the work to proceed satisfactorily without danger. Approaches to the site also shall be sufficiently lighted by the Contractor. No extra payments will be made for night work.

28.0 Contractor’s  supervision :

The Contractor shall  provide full and adequate supervision during installation of the works and  he shall be a competently qualified and experienced and authorized English/Hindi speaking Engineer-in Charge. Such authorized Engineer-in-charge shall give his whole time to the supervision of the installation of the works and must be able to receive (on behalf of the main contractor) all instructions, direction or orders issued by the Architects or his representatives.

29.0 Photographs

The Contractor shall through out the period of the contract take all practicable steps to ensure that no photographs of the site or of the works or any part thereof or anything therein are taken except with the permission in writing of the Architects and no such photographs  are  published or otherwise circulated without such permission.

30.0 Advertisements

The Contractor shall not affix or place any placards or advertisement or any  description or permit the same to be affixed or placed in or upon any  hoarding, gantry building structure other than that approved by the Architects.

31.0 Obvious Work

The Contractor shall provide all materials or fittings, or performance work which is obviously necessary to complete the work or which is generally provided or performed in accordance with “ good accepted trade practice” even though such material or work may not be explicitly mentioned in this specification or shown on the drawings.

32.0 Nominated Sub Contractors and Suppliers

32.1       Allow for the cost of taking responsibility for the supervision and administration of all nominated sub    

contractor of suppliers including arranging a program of work with each firm.

32.2
The Contractor is to afford all nominated Sub Contractors or suppliers general attendance in all trades and every facility to move about the works in the legitimate pursuit of their respective and particular work, and is to allow for free use of such plant, scaffolding, ladders etc., as they may require, to clear away rubbish for the use of welfare and sanitary conveniences and other usual conveniences of the site. He is to make his own arrangements with the various sub contractors or suppliers as to the time and manner of executing their work, and is to obtain full particular as to their requirements with regard to chases , recess and other details and execute them, and is to supply them with all necessary dimensions and other information so that their work may be correctly executed and subsequent alterations obviated. Should the Contractor fail to do so, and chases, recesses etc., are afterwards found  to be necessary, he will required to make them “at his own expenses”. The Contractor shall not be required to maintain any such scaffolding or staging longer than is necessary for his own use, or to erect any special scaffolding or staging for the use of others.

33.0 Jurisdiction

The Agreement between the Owner and the successful Tenderer shall be deemed to have been made in Pune and any question of dispute arising out of or in any way connected with the said agreement shall be deemed to have arisen in Pune.

33.1
The materials and workmanship shall comply with the relevant codes of practice and standards specifications as laid  down by the Indian Standard Institution.

34.0 Termination of Contract by the Owner.

If the Contractor being an individual or a firm commits any act of insolvency, or shall be adjudged an insolvent or being an Incorporated Company shall have an order for compulsory winding up made against it or subject to the supervision of the court and the official assignee of the liquidate in such acts if insolvency or winding up voluntarily or subject to the supervision of the court and the official assignee or the liquidate in such acts of insolvency or winding up, as the case may be shall be unable within seven days after notice to him regarding to do so, to show to the reasonable satisfaction of the Architects that he is able to carry out and  fulfill  the contract and to  give  security therefore, if so required by the Architect.

Or if the Contractor (Whether an individual, firm or incorporated company) shall suffer execution or other process of Court attaching property to be issued against the Contract;

Or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the Contractor.

Or shall assign or sublet this contract without the consent in writing of the Owner/Architect first had and obtained;

Or shall charge or encumber this contract or any payment due or which may become due to the Contractor here under ;

Or if the Architect shall certify in writing to the Owner that the Contractor has abandoned the contract. 

Or  has failed to commence the works, or has without any lawful execs under these conditions suspended the progress of the works for fourteen days after receiving from the Architect notice to proceed or 

Has failed to proceed with the works with such due diligence and failed to make such due progress as would enable the works to be completed within the time agreed upon, or

Has failed to remove materials from the site or to pull down and replace work for seven days after receiving from the Architect written notice that the said materials or work were condemned and rejected by the Architect under these conditions, or

Has neglected or failed persistently to observe and perform all or any of the acts, matters or things by this contract to be observed and performed by the Contractor from seven days after written notice shall have been given to the Contractor requiring the Contractor to observe or perform the same.

Then and in any of the said cases the Owner may, notwithstanding any previous waiver, after giving seven days notice in writing to the Contractor, determine the Contract, but without thereby affecting the powers of the Architect or the obligations and liabilities of the Contractor, the whole of which shall continue in force as fully as works subsequently eluded had been executed by or on behalf of the Contractor. And further, the Owner by his agents or representatives may enter upon and take possession of the works and all plants, tools, scaffoldings, shades, machinery, steam and other power utensils and materials laying upon the premises or the adjoining lands or roads, and use the same as his own property or may employ the same by means of his own workmen in carrying on and completing the works or by employing any other Contractor or other person or to complete the works, and the Contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other Contractor or other persons employed for finishing and completing or using the materials and plant for the works. When the works shall be completed or as soon  thereafter as convenient the Architect shall give a notice in writing to the Contractor to remove his surplus materials and plant and should the Contractor fail to do so within a period of fourteen days after receipt thereof by him, the Owner may sell the same by public auction, and give credit to the Contractor for the net amount realized. The Architect shall thereafter ascertain and certify in writing under his hand what (if anything) shall be due or payable to, or by the Owner, for the value of the said plant and materials so taken  possession of by the Owner put to in procuring the works to be completed and the amount, if any owing to the Contractor and the amount which shall be so certified shall thereupon be paid by the Owner, as the case may be, and the certificate of the Architect shall be final and conclusive between the parties.

35.0 Termination of Contract by the Contractor

If the payment of the amount payable by the Owner under certificate of the Architect shall be in arrears and unpaid for thirty days after notice in writing requiring payment of the amount as aforesaid shall have been given by the Contractor to the Owner, or if the Owner interferes with or obstructs the issue of any such certificate, or if the Owner shall repudiate the contract , or if the works be stopped for three months under the order of the Architect or the Owner or by any injunction or other order roof any Court of Law, them and in any of the said cases the Contractor shall be at liberty to determine the contract by notice in writing to the Owner, through the Architect and he shall be entitled to recover from the owner, payment for all works executed and for any loose he may sustain upon any plant or materials supplied or purchased or prepared for the purpose of the Contractor.

In arriving at the amount of such payment the net rates contained in the Contractor original tender shall be followed or where the same may not apply valuation shall be made in accordance with governing rules.

36.0 Settlement of disputes by Arbitration.

36.1     All disputes and differences of any kind whatever arising out of or in 

connection with the contract or the carrying out of the works (whether during the progress of the works or after their completion and whether before or after the determination abandonment or breach of the contract) shall be referred to and settled by the Architect who shall state his decision in writing. Such decision may be in the form of final certificate. The decision of the Architect with respect to any of the excepted matter shall be final and without appeal. But if either the Owner or the Contractor be dissatisfied with the decision of the Architect, any party may within 28 days after receiving notice of such decision give a written notice to the other party through the Architect requiring that matters in dispute be arbitrated upon. Such written notice shall specify the matter which are in dispute or difference of which such written notice has been given and no other shall be and is hereby referred to the Arbitration and final decision of an Arbitrator to be agreed upon and appointed by both the parties or, in case of disagreement as to the appointment of a single Arbitrator, to the appointment of two Arbitrators, one to be appointed by each party, which arbitrator shall before taking upon themselves the burden of reference, appoint an Umpire.

36.2 
The Arbitrators shall have  power to open up, review and revise any certificate, opinion, decision, requisition, or notice, save in regard to the excepted matters and to determine all matters in dispute which shall be submitted to Arbitration and of which notice shall have been given as aforesaid.

36.3       The Arbitrators shall make their Award within one year (or such further

extended tome as may be decided with the consent of the parties)  from the date of entering on the reference. Incase during the arbitration proceedings the parties mutually settle, compromise or compound their dispute or difference, the reference to arbitration and the appointment of Arbitrators shall be deemed to have been revoked and the arbitrators proceedings shall stand withdrawn terminated, with effect from the date on which the parties file a joint memorandum of settlement thereof, with the Arbitrators.

 36.4     Upon every or any such reference, the cost of and incidental to the reference 

and Award respectively shall be in the discretion of the Arbitrators, who may determine the amount thereof, or direct the same to be taxed as between attorney and client or as between party to party and shall direct by whom and to whom and in what matter the same shall be borne and paid.  This submission shall be deemed to be a submission to arbitration within the meaning of the Indian Arbitration Act, 1940 or any statutory modification thereof. The Award of the Arbitrators shall be final and binding on both the parties.

37.0 Discrepancies in specifications and Drawings

The recommended position of the fittings, fixtures and installation as shown on the layout drawings, will be adhered to. Should there be any discrepancy or incomplete description, ambiguity or omission in the drawings and other documents, whether original or supplementary forming the contract, completion or maintenance of the installation, the successful Tenderer shall immediately on discovering the same, draw the attention of the Architect. Prior to the installation, of the fittings, fixtures, etc. final positions shall be ascertain by the successful Tenderer with the Architect.

38.0 Occupation of partially completed portion by the Owner

The Owner shall be entitled to and will be at liberty to occupy even the partially completed portion of the work by themselves or through their agents and servants if they so desire. Necessary extension of time for completing the work shall, however, be granted to the Contractor but he shall have no claim for any compensation whatsoever due to the delay, if any, involved in completing the work on account of partial occupatio

39.0 Cutting and making good.

39.1        Where it is found necessary to interfere with finished work in order to execute 

this contract the Contractor will be required to do all necessary work at his own expense.

39.2 
Only “approved” hangers and bolts or other metal fixing device shall be used to secure frames, panels and other units in position. Wooden plugs will be permitted. Holes shall  be formed with electric drill wherever possible.

39.3 Structural members shall not be cut out or drilled without prior consent of the 

Architects.

40.0 Protect and remove furniture etc :

 40.1      The Contractor shall not use any furniture, fittings, or apparatus belonging to 

the Owner and all furniture fittings and apparatus shall be removed as necessary or as directed in order that the works may be properly executed.

40.2       The Contractor shall properly cover such furniture fittings and apparatus with 

spot cloth and protect them from dirt and splashes, and at completion of the work, replace all such furniture, fittings and apparatus in their original positions.

41.0 Rates to be all inclusive and shall include all charges for :

The rates quoted by the tenderer in the schedule of quantities will be deemed to be for the finished work.

a. labour, maintenance, fixing, arranging, cleaning, making good, hauling, maintaining hygienic site conditions etc.

b. Plant double scaffolding (steel H frame or Bamboo) framework, English ladders, ropes, nails spikes, tools materials and workman like protection from weather, temporary supports, platform and the maintenance of the same.

c. Covering for the walling, windows and other works using either plywood G.I. sheets during execution of the work or whenever directed, as necessary.

d. All temporary canvas, lights, tarpaulin, barricades, water shoots, jute  hessian  cloth over scaffolding etc.

e. All measures required to be taken for protection of existing works.

f. All such temporary weather proof shades at such places and in a manner approved by the Architects for the storage and protection of materials against the effects of sun and rain.

g. All testing of materials.

h. No tools and plants shall be issued by the Owners under the contract.

i. All freights, taxes such as Octroi, Sales Tax, Royalties etc. as well as transportation, so as to execute the Contract as per the Rules and Regulations of local bodies, State Government and the Government of India.

42.0 Contract Price

a.           The rate for carpentry and joinery work shall include for slightly rounded arises 

where required, for all cutting and waste, notching, holes housing and mitres ends and shaped ends , angles, junctions, heading joints, short lengths etc., for all nails, spikes, pins and brads for coating the backs of frames, backing fillets etc., with the coats of Atlas A or other  equal and approve wood preservative and all necessary templates or moulds for circular or shapes to walls etc, the prices are to include for plugging and fixing with nails, spikes etc., to brick work, block work or concrete work and any  hacking off and cleaning away existing plaster as necessary. The rates shall also include for the provision of all samples.

b.          The rates for hardware are to include for supplying necessary screws to match 

and for the provision of keeps, striking plates etc., as necessary. The rates for fixing hardware are to include for all fittings, cuttings, sinking, forming, mortioning, first fixing, removing for decoration finally fixing after executed of the decorations, easing, adjusting, making good and leaving in perfect working order to the satisfaction of the Architects.

 c.    
The rates for steel work etc., are to include for all cutting to require lengths, mitres, splay at ends welds,

braking and all drilling and counter sinking.

d.     
The rates for steel work etc., are include for all cutting, fitting, and waste, for equal margins and for all making good.

e.    
The rates for the provision of furniture are to include for placing in position and protecting from damage until handed over to the Owner.

f.            The rates for all paint work or polishing are to include for all preparation of 

surfaces, rubbing down before each coat, all brushes and cleaning materials, submitting sample  panels of paint work for the approval of the Architects before the decoration is applied to general surfaces, analysis of any paint if required, cutting into line, multicoloured  work, protecting fittings etc., cleaning dawn and touching up of decorations etc., necessary to leave everything clean and perfect on completion.

g.    
The rates for demolishing taking our etc., in alteration work are to include for all necessary supporting making out to floors, walls and soffits making good and touching up decorations and finishes all to match existing and make good all work distributed. 

h.   
The rate for “upholstery” furniture shall include fixing of upholstery material as described with all necessary materials required for that fixing.

i.      
The rates for fitting fabrics, etc., are to include for all cuttings, fittings, and waste for equal Margins

and for all “making good”.

j.    
The rates for hanging wall paper, fabrics and vinyl wall-covering are to include for all preparation of surfaces as previously described, cutting, lapping, and wasted paste adhesive, submitting samples for approval, cleaning down after hanging and replacing damaged pieces as necessary  to leave everything clean and perfect to the entire satisfaction of the Architects on completion.

k.
The rates for the new materials in alteration work are to include for matching up with the existing work and touching up the existing adjoining work as required by the Architects.

l.    
The rate for switch gear, lighting points, switches, power sockets, etc., are to include for all cables, conduit including joint cases, adaptable boxes, outlet boxes, draw-in-wires etc., metal trucking and accessories, all holes, or building into brickwork, concrete or similar walls, floors, roofs, etc., and for all necessary connections complete as required by the writing diagrams and as specified.

m.        Wherever the word “Ditto” occurs in the description of an item, this shall mean the full description of that item preceding, except where it is obviously referring only to a part of the description and is followed or preceded by words enlarging upon, or describing the difference of the particular item.

43.0 Leave Perfect

The Contractor shall remove all rubbish and superfluous materials from the site or the works with all reasonable speed from time to time and at completion. On no account shall W.C.’s or the Owner’s receptacles be used for this purpose.

44.0 Typographical or Clerical  Errors :

The Architects clarifications regarding partially omitted particulars or typographical or clerical errors shall be final and binding on the Contractor.

I here by declare that we have read and understood the above instructions for the guidance of Contractor

SAFETY CONDITIONS FOR SITE WORK

1.0
All the Contractor’s workmen shall be covered under the Employees State Insurance Scheme / Janta Policy / any other scheme which may be specified by the Statutory Authorities from time to time

2.0
All precautions necessary, not only for the safe working of the Contractor’s Workmen  at site shall be taken by the Contractor but he shall also take all  precautions to safeguard existing structures, equipment’s and workmen of other agencies in and around job site.

3.0
The Contractor – shall produce Test Certificate from Government approved certifying authorities for all of his lifting gear and hoists (slings, chains, hooks, chain pulley blocks, winches, hoists, cranes etc.) before being allowed to start.

3.1
These certificates shall be retained at site with Contractor’s supervisor for subsequent spot checks also.

3.0 Safety helmet is to be used by all the Contractor’s personnel including female labour.


4.0 working above 2.0 meters height shall use a safety belt.

5.0  Following rules shall be followed for use of welding sets :

6.1
As far as possible D.C. Generator sets shall be used instead of A.C. transformers sets.

6.1.1 
Use of A.C. Transformers sets shall be banned for welding jobs inside vessels (both ten and closed top type.)

6.2  
Contractor shall get his welding sets be certified by Owner’s electrical section before starting work.

6.2.1 These certificates shall have to be renewed every three months.

6.2.2 A copy of the certificates shall be displayed on respective welding sets.

6.3 Only cables in good condition and insulated holders shall be used.

6.3.1 The welder shall wear good quality insulated welding gloved including shields while at work.

6.4    
The length of supply cable to welding set shall not exceed 25 ft. and the welding set body shall be properly earthed.

6.5 A charged fire extinguisher shall be carried with each welding set.

7.0  
The Contractor shall ensure that all portable power tools used by his workmen are rated for 50 or less volts only.

7.1.1. 
The Transformer shall ensure that all  portable power tools used by his workmen are rated for 50 or less volts only.

8.0   
For carrying  out work at heights exceeding 4 ft. or over and near openings in floor, roof etc. the following precautions shall be taken.

8.1 All workers engaged on overhead work shall be men experienced in such work.

8.2    
Whenever possible timber staging or platform shall be erected with planks of minimum thickness 2” and minimum width 12”. When the nature of the work demands staging of a greater width than one plank, additional planks shall be added and lashed securely together.

8.3   
Staging shall be provided with simple safety rails or ropes throughout its length, at waist height and on each open side.

8.4  
Staging support shall be of standard timber or steel scaffolding safely secured and supported on firm level footings or slung from overhead beams. The supports shall be situated at a maximum distance of 8 ft. apart and the staging shall be secured to each support.

8.5  
 Increase the site or the nature of work is unsuitable for erection of a proper staging all workers shall wear safety belts around their waists and secure their lifelines to strong scaffolding or structural members.

8.6  
 Wherever it is not possible to put up staging and / or use safety belts, safety nets or sheets shall be slung beneath the price of work.

8.7   
When working over open process vessels or tanks, safety belts, or safety nets shall always be used whether or not staging and scaffolding is provided also.

8.8 Safe access to all points of work should be provided in the form of suitable ladders, stairways etc.

8.9   
Contractor’s employee of at least the status of a foreman shall examine all arrangements before such work is commenced and shall satisfy himself that all reasonable safety precautions have been taken.

9.0
The Contractor shall remove all waste material and rubbish from and around the work site and leave the job thoroughly cleaned, ready for use.

9.1
The Contractor shall ensure that at no time during the erection and commissioning his workmen operate any of the existing plant and equipment in an around the site allotted to them.

9.2    
The Contractor shall be responsible for and shall indemnify the Owner against all injury to persons both his own workmen and others, and for all damage to structural and/or decorative part of Owner’s property during erection and commissioning of the equipment. The Contractor shall repair/reinstate all such damage at his own cost.

10.0   
These safety conditions should not be regarded as exhaustive. These have been issued for the guidance of the Contractor and will not in any way absolve the Contractor from any obligations or liabilities that might occur during the course of his work.

_____________ X __________

